
MWSB 1598

Pembina Valley Water Co-Op - Roland To Winkler Pipeline

Closing Date: Friday, June 4, 2021

Submission Summary

Vendor City/Province Submission Name Unofficial Value or Notes

Castle Oilfield Construction Ltd. Virden, Manitoba Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $3,771,951.75 

Option 2 - 300mm Supply Pipeline: $3,887,451.75 

Extra Work Allowance: $52,500.00 

MDG Contracting Services Inc. Sparwood, BC Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $4,971,312.99 

Option 2 - 300mm Supply Pipeline: $5,147,181.90 

Extra Work Allowance: $52,500.00 

J-CON Civil Ltd. Winnipeg, Manitoba Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $5,750,535.00 

Option 2 - 300mm Supply Pipeline: $5,652,990.00 

Extra Work Allowance: $52,500.00 

Rob Smith & Son Backhoe & Trucking Ltd. Neepawa, Manitoba Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $4,052,265.00 

Option 2 - 300mm Supply Pipeline: $4,169,865.00 

Extra Work Allowance: $52,500.00 

Earth Max Construction Inc. Stony Mountain, Manitoba Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $4,304,621.49 

Option 2 - 300mm Supply Pipeline: $4,487,333.96 

Extra Work Allowance: $52,500.00 

Dig All Construction (1994) Ltd. Winkler, Manitoba Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $3,444,997.50 

Option 2 - 300mm Supply Pipeline: $3,568,477.50 

Extra Work Allowance: $52,500.00 

Accurate HD Ltd New Bothwell, Manitoba Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $4,219,908.00 

Option 2 - 300mm Supply Pipeline: $4,355,148.00 

Extra Work Allowance: $52,500.00 

CAMBRIAN EXCAVATORS WINNIPEG, MB Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $6,746,250.00 

Option 2 - 300mm Supply Pipeline: $6,881,490.00 

Extra Work Allowance: $52,500.00 

ProStar HDD Steinbach , Manitoba Submission 1 Option 1 - 300mm & 250mm Supply Pipeline: $3,440,068.40 

Option 2 - 300mm Supply Pipeline: $3,543,174.20 

Extra Work Allowance: $52,500.00 

Witness (Print Name) Signature Date

Witness (Print Name) Signature Date

Witness (Print Name) Signature Date

Engineer's Estimate Option 1 $4,181,100.00
                                 Option 2 $4,349,600.00

June 4, 2021


